STATE OF CALI FORNI A

Bl D OPENI NG DATE 12/ 09/ 04
CONTRACT NUMBER 11- 241184
LOCATI ON 11-SD-67-R3. 9/ R18. 5

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

B I

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

D SUMMARY DEPARTMENT OF TRANSPORTATI ON

I'N SAN DI EGO COUNTY | N SANTEE AND
POMNAY FROM RI VERFORD ROAD
UNDERCROSSI NG TO 0.1 KM SQUTH CF
ARCHI E MOORE RQOAD

RESURFACE ASPHALT CONCRETE

Bl D245
PAGE 1
12/ 13/ 04

CONTRACT CCDE 'C '

31 CONTRACT | TEMS

FEDERAL AID NONE

PERCENT OVER EST 2

858 642- 7500
00751561
FAX 858 642-9269

PROPGCSALS | SSUED 12 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF BI DDERS 2 ENG NEERS EST 1, 991, 000. 00 AMOUNT OVER 551, 886. 00
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,542,886. 00 2 DALEY CCAC
5370 EASTGATE MALL
SAN DI EGO CA 92121
2 2,796, 636. 10 1 HANSON SJH CONSTRUCTI ON

P O BOX 639069
SAN DI EGO CA 92163-9069

858 874-5011
00097352
FAX 858 268-5126

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

50
7.72

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



11-241184 Bl D245
11-SD-67-R3 PAGE 2

12/ 09/ 04 12/ 13/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ABRASI VE BLASTI NG SERVI CE STRI PI NG REMOVAL AND LEAD COVPLI ANCE PLAN
Rl VERSI DE CA
ALL AMERI CAN ASPHALT SLURRY SEAL
CORONA CA
PRSI COLD PLANE
Rl VERSI DE CA
WORKS STRI PI NG AND MARKI NG SERVI CE STRI PI NG AND MARKI NG

WEST COVI NA CA



11-241184

Bl D245
11-SD-67-R3 PAGE 3
12/ 09/ 04 12/ 13/ 04
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALL AVERI CAN ASPHALT SLURRY SEAL
CORONA CA
CHRI SP COVPANY STRI PI NG AND MARKI NG
FONTANA CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE
Rl VERSI DE CA
PERRI S TRAFFI C CONTRCL CONSTRUCTI ON AREA SI GNS

MJURRI ETA CA



11-241184 Bl D245

11- SD-67- R3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
12/ 09/ 04 12/ 13/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070020 WARRANTY LS LUMP SUM 4, 300. 00* 4, 300. 00
2 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 150. 00* 1, 150. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 6, 500. 00* 6, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 11, 650. 00* 11, 650. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 85, 350. 00* 85, 350. 00
6 (S) 120166 CHANNEL| ZER ( SURFACE MOUNTED) EA 24 45. 00 1, 080. 00
(LEFT I'N PLACE)
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 3, 975. 00 7, 950. 00
8 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M2 2, 490 14. 60 36, 354. 00
STRI PE
9 (S) 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT M2 10, 100 10. 50 106, 050. 00
MARKI NG
10 150722 REMOVE PAVEMENT MARKER EA 18, 600 .53 9, 858. 00
11 150730 REMOVE CHANNEL| ZERS EA 24 11. 50 276. 00
12 033662 SALVAGE CONCRETE BARRI ER M 420 24.00 10, 080. 00
13 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 25, 000 6. 00 150, 000. 00
14 190101 ROADWAY EXCAVATI ON VB 480 92. 00 44, 160. 00
15 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 700. 00* 1, 700. 00
16 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 39 346. 00 13, 494. 00
17 377501 SLURRY SEAL TONN 1, 880 219. 00 411, 720. 00
18 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 80 502. 00 40, 160. 00
19 390155 ASPHALT CONCRETE (TYPE A) TONN 1, 130 74.00 83, 620. 00
20 390207 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 15, 100 84. 00 1, 268, 400. 00
21 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 65 310. 00 20, 150. 00
22 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 720 25. 50 18, 360. 00
23 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 43, 000 . 80 34, 400. 00
24 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 4, 240 1. 60 6, 784. 00
25 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 96 1.75 168. 00
(BROKEN 3.66 M- 0.92 M
26 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 27, 400 .59 16, 166. 00
(BROKEN 10.98 M- 3.66 M
27 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 250 . 60 150. 00
(BROKEN 5.18 M- 2.14 M
28 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 57, 400 .30 17, 220. 00
29 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 7,160 1. 20 8,592. 00
30 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 11, 500 2.82 32, 430. 00
31 999990 MOBI LI ZATI ON LS LUMP SUM 94, 614. 00* 94, 614. 00

TOTAL 2,542, 886. 00



11-241184 Bl D245

11-SD-67-R3 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
12/ 09/ 04 12/ 13/ 04
| TEM SECOND
Bl D AMOUNT
1 78, 500. 00* 78500. 00
2 1, 575. 00* 1575. 00
3 6, 500. 00* 6500. 00
4 6, 500. 00* 6500. 00
5 178, 500. 00* 178500. 00
6 31. 50 756. 00
7 3, 300. 00 6600. 00
8 18. 40 45816. 00
9 8. 40 84840. 00
10 1.05 19530. 00
11 5.25 126. 00
12 19. 00 7980. 00
13 6. 50 162500. 00
14 150. 00 72000. 00
15 2,625, 00* 2625. 00
16 480. 00 18720. 00
17 216. 60 407208. 00
18 675. 00 54000. 00
19 64. 00 72320. 00
20 86. 00 1298600. 00
21 480. 00 31200. 00
22 29.40 21168. 00
23 .92 39560. 00
24 2.10 8904. 00
25 2.10 201. 60
26 .67 18358. 00
27 . 67 167. 50
28 .34 19516. 00
29 1.50 10740. 00
30 2.75 31625. 00
31 90, 000. 00* 90000. 00
TOT 2,796, 636. 10



